

Table of Contents

1	Programmatic Objective.....	5
2	Technical Objectives and their Interpretation	5
2.1	Interpretation.....	5
2.2	Scope of the EDA	11
2.3	Design Principles.....	12
3	Safety Principles and Criteria.....	12
3.1	Safety Objectives.....	13
3.2	Safety Principles.....	13
3.2.1	'As Low as Reasonably Achievable'	13
3.2.2	Defence-in-Depth.....	13
3.2.3	Passive Safety.....	14
3.2.4	Consideration of ITER's Safety Characteristics	14
3.2.5	Review and Assessment.....	15
3.3	Safety and Environmental Criteria	15
3.4	Elements of the Generic Safety Approach	16
3.4.1	Confinement.....	17
3.4.2	Component Classification	17
3.4.3	Earthquake.....	18
3.4.4	Environmental Qualification.....	18
3.4.5	Fire.....	18
3.4.6	Decommissioning and Waste.....	18
3.4.7	Effluents.....	19
3.4.8	Radiation Protection.....	19
3.4.9	Hazardous Materials	21
3.4.10	Conventional Hazards	21
3.4.11	Security and Proliferation.....	21
4	Site Requirements & Assumptions	22
	Introduction.....	22
	I Principles for Site Requirements and Site Design Assumptions.....	22
	II Site Requirements	23
A.	Land	23
1.	Land Area.....	23
2.	Geotechnical Characteristics.....	24
3.	Water Supply.....	24
4.	Sanitary and Industrial Sewage	24
B.	Heat Sink.....	25
C.	Energy and Electrical Power.....	25
D.	Transport and Shipping.....	25
1.	Maximum Size of Components to be Shipped	25
2.	Maximum Weight of Shipments.....	27
E.	External Hazards and Accident Initiators.....	27
F.	Infrastructure.....	27
G.	Regulations and Decommissioning.....	27
	III Site Design Assumptions	27
A.	Land	27
1.	Land Area.....	27
2.	Topography.....	28
3.	Geotechnical Characteristics.....	28
4.	Hydrological Characteristics.....	28
5.	Seismic Characteristics.....	28
6.	Meteorological Characteristics.....	29

B.	Heat Sink: Water Supply for the Heat Rejection System.....	29
C.	Energy and Electrical Power.....	30
1.	Electrical Power Reliability during Operation	30
2.	ITER Plant Pulsed Electrical Supply	30
D.	Transport and Shipping.....	31
1.	Highway Transport.....	31
2.	Air Transport.....	31
3.	Rail and Waterway Transport	31
E.	External Hazards and Accident Initiators.....	31
1.	External Hazards.....	31
2.	External (Natural) Accident Initiators	32
F.	Infrastructure.....	32
1.	Industrial	32
2.	Workforce.....	33
3.	Socioeconomic Infrastructure	34
G.	Regulations and Decommissioning.....	34
1.	General Decommissioning	34
2.	ITER Plant "Deactivation" Scope of Work	35
H.	Construction Phase.....	35